Bobrek Engineering & Construction, LLC
141 Pine Street, Danvers, MA 01923
www.gobobrek.com 978-406-9619

ADDENDUM #2

Manchester-by-the-Sea, MA
2019 Water Main Improvements Project

Date of Addendum: August 20, 2019
Bid Due Date: August 21, 2019 @ 1100am

Clarification to Drawings/Specifications:

e Regarding ltem 11, AA1-11, AA2-11, AA3-11 & AA4-11, Temporary Trench Pavement shall be
considered the permanent binder base for all final pavement.

e Disregard the word “Temporary” in all locations within the Specifications and Drawings regarding
this item.
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